
DIVISION OF LABOR STATISTICS & RESEARCH

GovernorArnold Schwarzenegger,STATE OF CALIFORNIA 
DEPARTMENT OF INDUSTRIAL RELATIONS 

455 Golden Gate Avenue, 9th Floor 
San Francisco, CA  94102 

ADDRESS REPLY TO:
P.O. Box 420603 

San Francisco  CA  94142-0603 
 
 

                                                                                                                              62-X-999 

 
 

SCOPE OF WORK PROVISIONS 
 
 

FOR 
 
 

ELEVATOR CONSTRUCTOR: 
ALL CLASSIFICATIONS 

 
 

IN 
 
 

IMPERIAL, LOS ANGELES, ORANGE, RIVERSIDE, SAN DIEGO, 
 SANTA BARBARA, AND VENTURA COUNTIES 

 
PORTIONS OF KERN, SAN BERNARDINO, AND  

SAN LUIS OBISPO COUNTIES 
 
 
 
 
 
 
 
 
 
 

Applies to that portion of these counties south of the Tehachapi Line.  For more information 
contact the Division of Labor Statistics and Research at (415) 703-4774. 



ThyssenKrupp, KONE, Schinder, Otis. Fujiiec, the Elevator Contractors of America-Multi- 
employer Bargain Group and Misubishi UevatorlEscalator Division have signed individual 
agreements with the IUEC. Although the companies are identified individually in their 
agreements, the agreements are idehcal in content to the Master Agreement. 

MASTER COMPANY AGREEMENT 
WITH 

INTERNATIONAL UNION OF ELEVATOR CONSTRUCTORS 

July 9,2002 to July 8,2007 

Whenever any words are used in this Agreement in the masculine gender they shall be 
construed as though they are also used in the feminine gender or neuter gender in all 
situations where they would so apply. 

INDEX 

ARTICLE 

I Parties to the Agreement 

I1 Recognition Clause 

111 Membership Requirements 

IV Work Jurisdiction 

IV(A) Systems, Modular and Industrial Structure 

V Wages 

VI Holidays 

VII Construction Work 

VIII Repair Work 

VIII (A) Modernization Work 

IX Contract Service 

X Designation of Helpers Work and Qualifications 

XI System of Payment 
R E C E I V E D  

Deportment of industrid Relations 

Div. of Labor Statistics & Research 
Chief's Office 



ARTICLE IV 

Work Jurisdiction 

Par. 1. It is agreed by the parties to this Agreement that all work specified in Article IV 
shall be performed exclusively by Elevator Const.ructor Mechanics, Elevator Constructor 
Helpers and Elevator Constructor Apprentices in the employ of the Company. . . 
Par. 2. 

(a) The handling and unloading of all equipment coming under the jurisdiction of 
the Elevator Constructor, fiom the time such equipment anives at or near the building 
site, shall be handled and unloaded by the Elevator Constructors. Mechanical equipment 
such as a fork lift or t ~ c k  mounted swing boom may be used by the Elevator 
Constructors. A denick, crane or material hoist can be used under the supervision of 
Elevator Constructors to handle and unload the heavy material described in Paragraph 
5(a). Where unusual conditions are expected to exist prior to delivery of equipment at or 
near the building site in regard to handling and unloading of equipment in the primary or 
secondary jurisdiction of the local union, the Company shall contact the Local's Business 
Representative to make appropriate arrangements for the handling and unloading of such 
equipment. In areas outside the jurisdiction ofthe local union, the Company shall contact 
the Regional Director. 

(b) The erecting and assembling of all elevator equipment to wit: electric, 
hydraulic, steam, belt, dumbwaiters, residence elevators, parking garage elevators (such 
as Bowser, Pigeon Hole, or similar types of elevators), shuttles, compressed air and 
handpower, automatic people movers, monorails, airport shuttles and like-named devices 
used in the transportation of people for short distances of travel (less than 5 miles), as 
well as vertical reciprocating conveyor systems. 

(c) It is understood and agreed that the preassembly of all escalators, moving 
stairyays and link belt carriers that may be done in the factory shall include the 
following: 

1. Truss or truss sections with tracks, drive units, machines, handrail drive 
sheaves, drive chains, skirts on the incline sections but not curved sections, step chains 
and steps installed and permanently aligned. 

2. Balustrade brackets may be shipped attached but not aligned. 
3. Setting of all controllers and all wiring and conduit fiom the controller. 



All other work on escalators, moving stairways and link belt carriers shall be performed 
in the field by Elevator ~o&tructor ~echaniis, Helpers and Apprentices either before or 
after the truss or tmss sections are joined andlor hoisted and placed in permanent 
position This includes any and aliwork not done in the factory. 

The erecting and assembly of all theater stage and curtain elevator equipment and 
guides and rigging thereto, organ consoles and orchestra elevators shall be performed by 
Elevator Constructor Mechanics, Helpers and Apprentices. 

(d) AU wiring, conduit, and raceways eom main line feeder terminals on the 
controller to other elevator apparatus and operating circuits. Controllers are not to be 
shipped fiom the factory with extended wiring attached thereto. 

(e) The erecting of all guide rails. 
(0 The installation of all grating under the control of the Company. The 

installation of all countenveight screens, overhead work, either wood or iron, and all 
material used for mounting of elevator apparatus in machine room, overhead or below. 

(g) The drilling of overhead beams for attaching machines, sheaves, kick angles, 
and all other elevator equipment. 
(h) The setting of all templates. 
(i) All foundations, either of wood or metal, that should take the place of 

masonry. 
6)  The assembly of all cabs complete. 
(k) The installation of all indicators. 
(1) The erecting of a l l  electrical or mechanical automatic or semi - automatic 

gates complete. 
(m) The hanging of all automatic or semi-automatic elevator hoistway doors, 

together with the installation of hangers and tracks. 
(n) The installation of all devices for opening and closing, and locking of elevator 

car and hoistway doors and gates. 
(0) The drilling of doors for mounting of closing devices. 
(p) The drilling of angle supports for mounting of closing devices except one 

template hole. 
(q) The drilling of sills for sill trips. 
(r) The operating of temporary cars. 
(s) The setting of all elevator pressure open or pit tanks. 
(t) The setting of hydraulic power units (power units include: motor, pump, drive 

valve system, internal piping, muffler, internal wiring, controller and tank). Where power 
units amve in parts, they shall be assembled at the job site. The wiring and piping to and 
between multiple hydraulic power units shall be performed at the job site. 

(u) All air cushions with the exception of those built of brick or those put together 
with hot rivets. 

(v) Landing door entrances. 

Par. 3. 
(a) Nothing contained in Article IV shall preclude the Company from 

preassembling and prefabricating the following: 



(1) Temporary elevators 
A temporary elevator is defmed as a nonpermanent elevator installed prior to or 

during construction work inside or outside buildings. The assembly, disassembly and 
moving of temporary elevators fiom job to job or area to area may be accomplished in 
the most economical fashion provided, however, whatever work is required to be 
performed at the job site in connection therewith shall be performed exclusively by 
Elevator Constructor Mechanics, Helpers and Apprentices. 

(2) Residence elevators 
Residence elevators shall mean elevators installed solely for use in a single family 

residence and not for general public use. Single family residences may be part of a multi- 
unit structure. 

(3) Dumbwaiters 
(4) Dock elevators 
(5) Parking garage elevators (such as Bowser, Pigeon Hole or similar types of 

elevators) 
(6) Apartment House elevators 
Avartment house elevators shall mean an elevator installed in a multi - unit. 

multifkly structure, (excluding condominiums) but not to exceed three (3) stories in 
height (i.e. 36 ft.) and the elevator shall not make more than three (3) stovs nor exceed a - .  ., > 

capacity of 2500lbs. 
(7) Reassembled plug connectors may be used to interconnect the solid state 

components of the elevator systems (solid state to solid state only), and to connect any 
component in and on the car (excluding traveling cable). 

When the use of fiber optics is applied to the elevator system, preassembled 
plugslcoupling devices may be used to maintain the integrity of the connection(s). 

It is understood and agreed that the connecting andlor coupling of devices will be 
done by the Elevator Constructor whether accomplished by external wiring or 
preassembled plug connectors as provided in this Paragraph. 

(8) Limited UsdLimited Access Elevators which shall mean elevators described 
under the scope of Limited UsdLimited Access Elevators as defined in AS.M.E. A17.1. 

Incline stairway chair lifts and incline and vertical wheelchair lifts shall mean l i b  
described under the scope of AS.M.E. A17.1. 

Limited UselLimited Access Elevators, incline stairway chair lifts, inclined and 
vertical wheelchair lifts, and residence elevators may be installed in the most economical 
fashion, provided there is no factor of safety involved. Whatever work is required to be 
performed at the job site in connection therewith shall be performed exclusively by 
Elevator Constructor Mechanics, Helpers and Apprentices. 

(9) Landing door entrance assemblies which will be limited to struts, sills, 
headers, kames and associated hardware for installation purposes: door header including 
tracks, hangers, and all relating devices (adjusting and aligning to be done in the field). 

(10) Car-top inspection station which may only include pre-wired service light, 
gate switch, alarm device and inspection station. 

(a) Pre-wired canopies with lights and fans. 



Par. 3 (b) It is understood and agreed that the preassembly and/or prefabrication of 
electric walks, Trav-o-lators, speed ramps or similar type of moving walks, wimited to 
15' incline per ANSI Code), shall include the following: 

(1) Truss sections with drive units, machines, handrail drive sheaves and drive 
chains installed and aligned. 

(2) Truss sections with tracks installed and aligned. 
(3) Balustrade brackets may be shipped attached but not aligned. 
(4) Setting of all controllers and all wiring and conduit fiom controllers. 

Work to be done in the field shall include setting and aligning of truss sections and 
supports,, installation of pallets (platforms and belting), handrails, handrail idler sheaves, 
centering guides, combplates, balustrades and trim 

Par. 4. 
(a) It is agreed that when sinking, drilling, boring or digging cylinder wells for 

hydraulic lifts, hydraulic elevators or screw lifts, the Company shall employ Elevator 
Constructor Mechanics, Elevator Constructor Helpers and Elevator Constructor 
Apprentices. 

(b) On any job where the Company subcontracts the sinking, drilling, boring or 
digging of cylinder wells for hydraulic lifts, hydraulic elevators or screw lifts, one 
Elevator Constructor Mechanic shall be employed by the Company to supervise and 
assist in any andlor all work related to sinking, drilling, boring or digging of the cylinder 
well including the installation of the casing whether its sections be welded, screwed or 
riveted or by any other method joined. 

(c) It is agreed that the work performed by the subcontractor shall be strictly 
limited to work in connection with the digging of the hole and the installation of the 
casing. It is understood that the Company will have the preceding sentence inserted in his 
contract with the subcontractor. 

(d) The Company shall have the Elevator Constructor Mechanic on the job at the 
time the subcontractor arrives on the job for the drilling of the hole and during the entire 
time the subcontractor peIform any work in connection with the drilling of the hole 
including the setting up and/or assembly and disassembly of the rig. 

(e) If the Company violates the requirement defined in Par. (d) it shall be assessed 
and pay as liquidated damages a sum equal to double the total compensation of the 
Elevator Constructor Mechanic in the area for the number of hours an Elevator 
Constructor Mechanic should have been on the job and was not on the job in the sinking, 
drilling, boring or digging the cylinder well. This liquidated damage shall be paid by the 
Company to the said jointly administered trust h d .  

In the case of a second offense, the liquidated damages shall be computed on the 
same basis as the first offense, except that the amount shall be tripled instead of doubled; 
for the third and subsequent offenses during the term of this Agreement, the liquidated 
damages shall be $500 more than the second offense. 

The Company's Regions shall constitute separate areas for the counting of 
repeated violations by the Company and only violations in the same district shall be 
counted for the purpose of imposing graduated penalties. 



(0 Should a work stoppage or strike occur because of a dispute over the 
application or interpretation of this paragraph none of the foregoing penalties will be 
imposed. 

Par. 5 
(a) Where heavy material is to be hoisted or lowered outside of the structure, a 

demck, crane or material hoist can be used under the supervision of Elevator 
Constructors in the employ of the Company. Heavy material under subparagraph (a) is 
confined to machines, controllers, generators, trusses, or sections of trusses, plungers and 
cylinders. (Where multiple sections of cylinders and plungers are used, they shall be 
connected in the field by Elevator Constructors. Exception: the Company's multiple 
sections of cylinders may be connected either in the field or factory up to thirty-eight (38) 
feet in length; where multiple sections of plungers are used, they shall be connected in 
the field by Elevator Constructors.) In addition to the foregoing, the Company shall have 
the right to utilize derricks, cranes or a material hoist to hoist or lower tools of the trade, 
gang boxes, welders, air and gas tanks, cutting torches, material handling equipment and 
safety equipment. 

(b) Where conditions are such that the following heavy material can be hoisted up 
the hoistwav. it shall be hoisted bv the Elevator Constructors. Where conditions are such 
that the folioking heavy materialcannot be hoisted up the hoistway, it can be hoisted 
with a crane or material hoist under the su~ervision of Elevator Constructors. Heaw 
material under subparagraph (b) is conlined to beams, sheaves, bundles of rails and 
preassembled landing door entrances. 

(c) The above heavy materid in subparagraphs (a) and (b) shall be hoisted 
separately with the exception of plungers and cylinders, rails, beams, preassembled 
landing door entrances and where conditions warrant machines with beams, which may 
be hoisted together. 

(d) AU other material is to be hoisted or lowered by Elevator Constructors without 
the use of demck or crane. 

Par. 6. The wrecking or dismantling of elevator plants shall be performed by Elevator 
C.onstructor Mechanics, Elevator Constructor Helpers and Elevator Constructor 
Apprentices. It is understood and agreed that the Union reserves the right to refuse to 
install any new elevators in any plant where the wrecking or dismantling of the old 
elevator plant has been done by other than Elevator Constructor Mechanics, Elevator 
Constructor Helpers and Elevator Constructor Apprentices. Before the local union shall 
refuse to install a new elevator, such action must be first approved by the International. 
Elevator plants as referred to in this paragraph are understood to include elevators, 
escalators, moving stairways, dumbwaiters, moving walks and all other equipment 
coming under the jurisdiction of the Elevator Constructor. 

Par. 7. Where Elevator Constructor Mechanics are not available to lay car floor covering, 
it is agreed that the Company may employ others to do this work. 



Par. 8. Inserts andlor bond blocks are to be set by Elevator Constructor Mechanics in the 
primary jurisdictions of local unions at the option of the Company. Inserts may be set by 
others outside of the primary jurisdictions of local unions where a full day's work cannot 
be provided. 

Par. 9. No restrictions shalt be imposed as to methods, tools, or equipment used. 

Par. 10. It is agreed that the work specified in Article N has always been performed 
exclusively by Elevator Constructor Mechanics, Helpers and Apprentices in the employ 
of the Company at the site of the installation. It is agreed that effective July 9,1977, the 
work specified in Article IV that is performed exclusively by Elevator Constructor 
Mechanics, Helpers and Apprentices may be performed at the site of the installation or at 
another assembly point provided that (1) the assembly point is not in or adjacent to the 
Company's man- facility, (2) the assembly point is within the primary or 
secondaq jurisdiction of the local union in whose jurisdiction the site of installation is 
located, and (3) the work is performed by Elevator Constructor Mechanics, Helpers and 
Apprentices of the local union in whose jurisdiction the site of installation is located. If 
the site of installation is located outside the jurisdiction of a local union (in open 
territory), it is agreed that (1) the assembly point must be within twenty - five (25) miles 
of the site of installation, (2) the assembly point is not in or adjacent to the Company's 
manufacturing .facility, and (3) the work is performed by Elevator Constructor 
Mechanics, Helpers and Apprentices fiom the local union who ordinarily perform work 
for the Company in the vicinity of the site of the installation The unloading and handling 
of all equipment coming under the jurisdiction of the Elevator Constructor at an assembly 
point shall be performed in accordance with Par. 2(a) of this Article. 

Par. 11. 
(a) AU differences and disputes concerning Article IV or Article N(A) shall be 

settled in accordance with the grievance procedures in Article XV. 
(b) While any question or dispute pertaining to Article IV or Article N(A) is 

being processed the Company, where possible, shall assign the employees work other 
than the work in dispute. Where the work has progressed to a point where it is not 
possible to perform work other than the work in dispute, then the employee shall perform 
the disputed work pending final resolution as provided herein. 



ARTICLE IV(A) 

Systems, Modular and Industrial Structures 

Par. 1. Systems Building. Systems, modular, industrialized or similar structures are those 
whose superstructures and components are pre - assembled in sections, rooms, or floors, 
in whole or in part, in areas adjacent to or remote fiom the permanent site of the 
structure. The erection and assembly of elevator components in building modules is to be 
done by Elevator Constructor Mechanics, Helpers and Apprentices whether the assembly 
site is adjacent to the job or remote fiom the job. Where the Company has a choice or 
selection of the assembly site, such sites are to be mutually agreed upon by the General 
President of the International Union of Elevator Constructors and the Company. It is 
understood that if members of one local perform part of such work at an assembly site 
remote fiomthe permanent job site, members of the local covering the permanent job site 
will perform the remainder of the work The elevator work remaining ti be done after 
modules have been put into permanent place, shall be performed by Elevator Constructor 
Mechanics, Helpers and Apprentices so that the jurisdiction of the Elevator Constructor 
as related to any other Building Trade, shall remain intact as outlined in the latest "Green 
Book" or "Plan for Settling Jurisdictional Disputes, Nationally & Locally" or its 
successor as approved by the Building & Construction Trades Dept., AFL-CIO. 

Par. 2. The work to be done by Elevator Constructors is as follows: 
(a) The installation and assembly of all machine room equipment whether 

overhead or below on prefibricated machine room floors. 
(b) Assemble car kames and cabs complete with door operating equipment, 

control, signal and operating devices. 
(c) Connect electric traveling cables to either car, controller or half - way junction 

box The connections to be prepared andlor made at both ends of assembly site. 
(d) Shackle hoist, compensating and govemor cables and pre - connect to car or 

counterweight hitches. 
(e) The setting of templates. 
(0 The installation of all grating and counterweight screens, overhead work, 

either wood or iron, and all material used for mounting of elevator apparatus in machine 
rooms, overhead or below. 

(g) All foundations, either of wood or metal, that should take the place of 
masonry. 

(h) The installation and aligning of guide rails in hoistway modules. 
(i) Erect and assemble doors, hangers, tracks, door locks or locking devices for 

opening or closing and all related equipment. 
fj) Install comdor side operating and signal devices. 
O Install hoistway wiring. 
(1) Install all elevator equipment and devices in hoistway and hoistway modules 

including governor rope tension sheaves, control equipment, buffers and supports. 
(m) The operating of temporary elevators. 



(n) The installation and aligning of all pistons and cylinders on hydraulic 
elevators. 
(0) Landing door entrances. 
Unloading, handling, hoisting and lowering of material covered in (a) through (0) 

will be performed under the supervision of Elevator Constructors. 

Par. 3. Nothing in this Article is intended to change the practices either party has 
previously enjoyed in erection of elevators in conventional type buildings as related to 
Article IV. 



ARTICLE W 

Construction Work 

Par. 1. Construction work is hereby defmed as erecting and assembling of apparatus as 
enumerated in Article IV and Article IV (A) of this Agreement, except general repairs 
and modernization as defined in Article VIII and VIII (A). It is hereby agreed that all 
Construction Work as above defined shall be performed exclusively by Mechanics, 
Helpers and Apprentices. 

Par. 2. It is agreed that the regular working day s h d  consist of eight (8) hours worked 
consecutively with an unpaid lunch period, between 6 AM., and 5 P.M., five (5) days per 
week, Monday to Friday, inclusive. Hours of work at each job site shall be those 
established by the general contractor and worked by the majority of trades. (The above 
working hours may be changed by mutual Agreement as provided in Article IMVI.) if 
the general contractor shuts down operations on a day not recognized as a holiday under 
this Agreement, the Company shall make every effort to place the affected employees on 
other work for that day. 

Par. 2A. Upon written notification to the Local Business Representative, the Company 
may establish hours worked on a job site for a four (4) ten (10) hour day workweek at 
straight time pay for construction work. It is agreed that the regular working day shall 
consist of ten (10) hours worked consecutively with an unpaid lunch period, between 6 
AM. and 6 P.M., four (4) days per week, Monday to Thursday, inclusive. Any work 
performed on Friday, Saturday and Sunday and before and after the regular working day 
on Monday to Thursday where a four (4) ten (10) hour day workweek has been 
established, will be paid double the rate of single time. 

When working in a per diem area and work continues on the same job site the following week, the 
employee shall receive per diem for Friday, Saturday and Sunday. 

It is agreed that when a Holiday falls on Sunday to Thursday, it shall be observed on the 
day of the Holiday or per Article VI, Par.6 and, providing the employee complies with 
Article VI, Par.3, helshe will be paid ten (10) hours for that Holiday. If the Holiday falls 
on Friday or Saturday, the employee will be paid eight (8) hours for that Holiday. 

Par. 3. Work performed on Construction Work on Saturdays, Sundays and before and 
after the regular working day on Monday to Friday, inclusive, shall be classed as 
overtime, and paid for at double the rate of single time. 

Par. 4. When any four (4) of the seven (7) Atlantic City Formula Trades obtain a six (6) 
hour day, the Union shall work a six (6) hour day, the working day to be between the 
hours of 6 AM. and 5 P.M. When sufficient Mechanics, Helpers and Apprentices are not 
available, eight (8) hour day shall be worked. Whenever a local union obtains a six (6) 



ARTICLE W I  

Repair Work 

Par. 1. Repair Work is hereby defined as general repairs on apparatus enumerated in 
Article IV and Article IV(A) of this Agreement. Repair work shall be exclusively 
performed by Mechanics, Helpers and Apprentices. 

Par. 2. General repairs are hereby defined as follows: 

Team repairs: 

Renewal of all ropes. 
Renewal of brake linings (except small machines). 
Shortening of all hoisting and counterweight cables. 
Replacement of any traveling cable exceeding 50 feet in length. 
Safety test where test weights are required. 
Replacement of crosshead, counterweight or deflector sheave bearings. 
Rescoring of sheaves or drums. 
Replacement of worm and gears. 
Rebabbitting of bearings. 
Hydraulic repair work except cleaning, oiling, greasing, belts, small valves, 
adjusting and one man pressure relief valve test performed in accordance with 
Appendix 4 item 22. 
Adjusting or readjusting using test weights. 
Realigning guide rails. 
Replacing crossheads, stiles, safeties or equalizers. 
Hoistway door closers with hydraulic or pneumatic checks. 
All escalator and moving walk repair work must be done by a team (Exception 
Article Contract Service Work, callbacks and examination may be done by 
one person if there is no factor of safety). 

Exception to above: Residence elevator as described in A.S.ME. A17.1 code 
which shall be one person 

One man repairs: 

Installing sound isolation 
Replacement of door hangers (except for fieight bi-parting doors). 
All door closer work (except for freight bi - parting doors). 
Rewiring car switches, governors and selectors or any other apparatus in the car. 
Refastening guide rails. 
Replacing or repairing cat floor covering. 
Rewiring or reinstalling Limit switches. 
Replacing automatic rail or track oilers. 



One or Two Man Repairs: 

Anytye  repairs. 
Renewmg of car shoes or roller guides. 
Repairs to cab or car gate. 
Renewal of motor hearings. 
Replacing thrust bearings. 
Rewiring controllers. 

Installation and/or replacement of the following (except when the completion of 
such work requires more than eight (8) hours, excluding travel time, it shall be 
performed by a team): 

Proximity devices(door protection only). 
Emergency lighting@attery chargers and lights). 
Braille Plates. 
Telephones/Communication Devices(with existing wiring and box in place. 
Fixture Cover Plates(no wiring). 
Key switches/Security devices(with existing wiring, excluding full Fireman's 
Service Operation). 
Controller Wiring Changes (minor changes). 
Fixture Replacement (in existing locations only). 
Replacement of relays, timers, or mechanical devices with solid state devices and 
circuitry. 
The replacement of equipment on existing elevator installations. 

Other repair work assignments not listed above may be one man assignments 
providing there is no factor of safety involved. 

Par. 3. When escalators are prepared and/or disassembled for cleaning, oiling greasing, 
adjusting and minor replacement, (minor replacement meaning work requiring one (1) 
how or less), the work shall not be classed as repair work 

When escalators are prepared andlor disassembled for cleaning, etc., purposes as 
mentioned above, and any replacement andlor repairs requiring more than one (1) hour, 
only the replacement and/or repairs shall he classed as repair work. 

When escalators are prepared andlor disassembled primarily for replacement 
andlor repairs, all work shall be classed as repair work. 

Par. 4. When men who are employed on contract service work perform any of the repair 
work listed above during hours other than between 6 AM. and 6 P.M, Monday to 
Friday, inclusive, it shall be paid for at double the rate of single time.(Exception: 
employees performing one man repair while on call - backs shall be paid at 1.7 times the 
single time rate). 



ARTICLE WI(A) 

Modernization Work 

Par. 1. Modernization work is hereby defmed as any and all work performed on 
apparatus enumerated in Article IV and Article IV(A) in any existing or occupied 
building, to bring equipment up to date, including general repairs which are a part of a 
modernization job. However, a job which the machime is changed out or rails are 
removed, or new rails are installed shall be construction work. An escalator 
modernization shall be defined as the replacement of any or all components except the 
truss including general repairs which may be a part of a modernization job. Any other 
general repairs and contract service work shall be excluded fiom this Article. 
Modernization work shall be exclusively performed by Elevator Constructor Mechanics, 
Elevator Constructor Helpers and Elevator Constructor Apprentices. 

Par. 2. It is agreed the regular working day shall consist of eight (8) hours worked 
consecutively with an unpaid lunch period, between 6 AM. and 6 P.M., five (5) days per 
week, Monday to Friday, inclusive. All other working time shall be classed as overtime 
and paid for at double the rate of single time. 

Par. 3. Upon notification to the Local Business Representative or to the Regional 
Director, if the modernization iob is outside the jurisdiction of a local union, the 
Company may establish shift work. Shift work shall not be permitted except in cases 
where at least two (2) shifts per day are established for at least five (5) or more 
consecutive days including Saturday, Sunday, or Holiday when worked. One of the shifts 
must be the "Day Shift" as defined in Par. 4 below. When special cucumstances exist, 
such as production or operation needs of the customer, a second and third shift will be 
worked without any day shift when the Company and the Local Business Representative 
or Regional Director, if the modernization job is outside the jurisdiction of the local 
union, have mutually agreed that one of the two (2) shiis does not have to be the "Day 
Shift." 

Par. 4. It is agreed that the "Day Shift" shall consist of eight (8) hours between 8 AM. 
and 4:30 P.M., five(5) days per week, Monday through Friday, inclusive. 

Par. 5. The shift following the "Day Shift" shall work 7 112 hours between the hours of 
4:30 P.M. and 1230 AM. and shall receive eight (8) hours pay plus an additional 10% 
per hour. The shift preceding the "Day Shift" shall work seven (7) hours between the 
hours 12:30 AM. and 8 AM. and shall receive eight (8) hours pay plus an additional 
15% per hour. 



ARTICLE IX 

Contract Service 

Par. 1. Contract Service is herebv defined as anv contract obtained bv the Comvanv for 
regular examination or care of @paratus enumeiated in Article N anh Article f i ( ~ )  of 
this Ameement and general repairs as indicated in Article VIII. Par. 2 for a period of not 
less than one (1) mo;th. contract Service Work shall be excl&vely by 
Elevator Constructor Mechanics, Elevator Constructor Helpers and Elevator Constructor 
Apprentices. 

Par. 2. Two (2) helpers or apprentices to each three (3) mechanics may be employed in 
contract service work. The helper or apprentice when working with the mechanic shall 
perform all work assigned to him by the mechanic. 

A 70% helper or a second year apprentice may work alone under the general 
supervision of the mechanic in his assigned district provided such helper or apprentice is 
met on the first job daily. The helper or apprentice shall notify the office andlor mechanic 
when changing jobs and at the wmpletion of the work day. 

When working alone the helper or second year apprentice shall perform only 
oiling, cleaning, greasing, painting, replacing of combplate teeth, relamping and fixture 
maintenance, the inspection, cleaning and lubrication of hoistway doors, car tops, 
bottoms, and pits, observing operation of equipment and at no time when working alone 
shall such a helper or apprentice perform any other work or fimction normally performed 
by mechanics. The word "District" means the regular contract service route of the 
mechanic or mechanics to whom the helper or apprentice has been assigned that day. 

Par. 2A. When the Company obtains a contract that requires a Mechanic and Helper or 
Awrentice to be on the iob andlor in a building at all times during the rermlar weeklv 
wbiking hours, such ~ e i ~ e r  or Apprentice s h i  not be consideredas pGof the two i2) 
to three (3) agreement mentioned above, provided no Probationary Helpers or . .  - 
Probationary Apprentices are assigned tosuch regularly scheduled work. 

Par. 2B. Where a Local Office has contract service work requiring more than two (2) 
Elevator Constructor Mechanics full time, the third Elevator Constmctor employed in 
that office may be aHelper or Apprentice. A 70% helper or sewnd year apprentice may 
work alone under the general supervision of the mechanic in his assigned district 
provided such helper or apprentice is met on the fist job daily. The helper or apprentice 
shall notify the mechanic when changing jobs andat the completion of the work day. 
When working alone such helper or second year apprentice shall perform 



only cleaning, oiling, greasing, painting, replacing of combplate teeth, relamping and 
fixture maintenance, the inspection, cleaning and lubrication of hoistway doors, car tops, 
bottoms, and pits, observing operation of equipment and at no time when working alone 
shall such a helper or apprentice perform any other work or functions normally 
performed by mechanics. The word "District" means the regular contract service route of 
the mechanic or mechanics to whom the helper or apprentice has been assigned that day. 
The phrase "Local Ofice" as mentioned in this paragraph means Local Representatives, 
Resident Mechanics, etc. performing contract service work as defined in Par. 1 of this 
Article, in a city outside the primary of a local union (Local Representatives. Resident 
Mechanics, etc., as referred to above, shall be permitted to do one man or as a member of 
a team, team repairs, in accordance with Article VIII, Par. 2), and, as a member of a 
team, ADA modernization and unloading of construction material. However, where a 
local office is located within a zoned or per diem-area of a local union, the enlployee(s) 
assigned to such office shall be paid expenses in accordance with the Local Travel and 
Expense Agreement when performing work, as a member of a t e r n  team repairs, ADA 
modernization and unloading of construction materials. 

Inasmuch as Local Representatives, are on call for extended periods of time, they shall, 
upon request, receive a minimum of six (6) weekends per year when they are relieved of 
their on-call obligation. These weekends are in addition to their accrued vacation. The 
Local Representative must give fourteen (14) calendar days notice before each requested 
weekend OE 

Par. 2C. Upon reasonable request of the International Office of the IUEC, the Company 
shall make available to the properly designated International Representative the - - -  
information necessary to determine that all employees in a service office are being 
treated relative to wages, hours worked, straight time and overtime hours paid, Pension 
and Health Benefit Plan payments in accordance with the Master Company Agreement. 

Par. 3. It is agreed the regular working day shall consist of eight (8) consecutive work 
hours, with an unpaid lunch period, between 6 AM. and 6 P.M., five (5) days per week, 
Monday to Friday, inclusive. Any Mechanic, Helper or Apprentice assigned regular 
hours beginning before 8 AM. or ending after 5 P.M. shall be so assigned for a five (5) 
consecutive working day increment. It is agreed that for business reasons of the Company 
or personal reasons of the affected employee, the Cbmpany and the local union may 
modlfy these times. 

It is agreed that in order for call - backs to be answered in downtown business 
areas or similar business areas, the Company may assign a Mechanic or Mechanics to 
remain at a mutually agreed building beyond regularly established working hours not to 
extend beyond 6:30 P.M. For all such work beyond his regularly established working 
hours the Mechanic or Mechanics shall be paid at the rate of time and one - half. Should 
such assigned Mechanic or Mechanics be authorized to continue work on a job when a 
call - back extends beyond 6:30 P.M., the man or men shall receive applicable travel time 



APPENDIX "A" 

Decisions of the Joint Industry Committee 

The following decisions of the Joint Industry Committee were included as Appendix A to 
the Standard Agreement between NEII and the IUEC which expired on July 8,2002. the 
Company and the Union recognize these decisions as binding during the term of the 
present Agreement, except to the extent any of these decisions are in conflict with 
changes made to Article IV or Article N (A) during negotiations for the present 
Agreement. 

1. Wiring of Car Stations 
Atter due consideration of all the information that the Executive Board could 

gather, back as far as 1948, it was the decision of the Board that the Manufacturers be 
permitted to do the internal wiring in the car stations to a terminal block within the car 
station. 

2. Pre - Drilled Overhead Beams 
Decision arrived at was that Otis would reflain ffom drilling holes on the bottom 

flange of the eye beam used to support the deflector sheave as soon as it was possible to 
stop the production line. 

3. Pre - Wiring of Controllers 
On the protest registered over the pre-wiring of controllers, the employers agreed 

that the pre-wiring of cross connections on controllers would be discontinued and in the 
future, auxiliary panels would go out without any leads for any wiring on them 

The employers further agreed that there would be no objection to a local 
removing the wiring, and replacing it, until the situation is corrected. 

4. Multi - Wire Cable 
The ruling of the Board was that the use of multi wire cable has become prevalent 

throughout the Industry and they can find no objection to its use. 

5. Key Hole Slots 
A review of past decisions and precedent established the fact that it had been 

previously agreed that key hole slots provided in car andlor landmg doors are not a 
violation of Article IV of the Standard Agreement. 

Also, it is found that it had previously been agreed that holes provided in the 
factory for mounting of interlocks, safety edges, detectors and photocells, are not a 
violation of Article IV of the Standard Agreement. 

When Door Closer arms. law arms, or relating arms are fastened to the doors bv 
means of drilled andlor tapped holes on the door suchdrilling and tapping shall be done 
in the field by Elevator Constructors. In cases where doors are delivered to the job site, 



pre - drilled or tapped for such devices as referred to in this paragraph, doors will not be 
installed until a satisfactory settlement between the employer and the Union is made. 

6. Escalators 
It is agreed that the escalator truss or paas of truss maybe used as a shipping 

container for escalator components, such as tracks, sprockets, etc. Such components shall 
be secured within the truss with only suflicient fastenings to provide safe transit and shall 
not be permanently aligned. 

It shall not be a requirement that tracks be removed from the truss prior to fmal 
alignment. 

Connections between the straight inclined track system and the upper and lower 
end curved track systems shall be made in the field by Elevator Constructors. 

Upper and lower sprockets or caniages are to be installed in the field by Elevator 
Constructors. See Article IV, Par. 2, Item C for additional information 

7. Extended Wiring On Controllers 
Controllers are not to be shipped fiomthe factory with extended wiring attached 

thereto. 
In the case of escalator controllers, because of limited space available, extended 

wiring in the form of cables or separate wires may be connected at one end to the 
controller in the factory provided, however, that the other end of such extended wiring is 
not prepared for connections. 

8 Plug - in Connections Door Protection 
Prepared plug - in connections for door protection devices such as furnished on - - 

the photobell protection device is not a violation of Article IV of the Standard 
Agreement. 

9. DMR Plug - in Conneetion 
The plug connection presently being used on the DMR Regulating Unit will be 

discontinued. Factory installed wires leading out of the regulator shall have the loose 
ends unprepared for field connection by the Elevator Constructor. 

It is agreed that the employer will use up present stock of regulators equipped 
with plugs. However, any regulators installed on new jobs after July 1, 1964, will be 
prepared as described in the above paragraph. 

10. Car Door Operators 
Haughton Type 'T and TH' and Westinghouse Type E' and other similar car door 

operators shall have the external wiring to the motor and the door or gate contact 
installed in the field by Elevator Constructors. 

11. Wood Flooring 
When wood flooring on elevator platforms, including stage liis, organ consoles 

and orchestra elevators, is to be installed in the field the work shall be done by Elevator 
Constructors. 



12. Door Operators 
(1) The pattern for the Industry, for shipping door operators would be based on 

the practice in existence at the time of the Joint Industry Committee's decision of 
December 12, 1963. 

(2) As a guide for present and future Joint industry Committees, it was 
determined that the following Exhibits would be used to settle any future dispute relative 
to the shipping of door operators and would be construed as examples of the practice in 
existence in December 9 - 12, 1963. 

Exhibit 'A' (Haughton 'T' Operator as per photo dated 12/13/67) 
Operators may be shipped as per this Exhibit except all external wiring, all 
greenfield, all greenfield connectors and the gate switch shall be removed. 

Exhibit 'B' (Haughton TH' Two - speed Operator as per photo dated 12/13/67) 
Operators may be shipped as per this Exhibit except all external wiring, all 
greenfield, all greenfield connectors and the gate switch shall be removed. 

Exhibit 'C' (Haughton TH' Center - opening Operator as per photo dated 
12/13/67) 

Operators may be shipped as per this Exhibit except all external wiring, all 
greenfield, all greenfield connectors and the gate switch shall be removed. 

Exhibit 'D' (Westinghouse 'E' Line Operator as per photo 5005814 dated 
12/13/67) 

Operators may be shipped as per this Exhibit except all external wiring, all 
greenfield, all greenfield connectors and the magnetic locks shall be removed. 

Exhibit 'E' @over Operator per photo dated 12/13/67) 

Operators may be shipped as per this Exhibit except all external wiring, all 
greenfield, all greenfield connectors, the gate switch and the cams to actuate the 
safety edges shall be removed. 

13. Pre - Assembling of Machine to Machine Beams (Annor Elevator Co.) 
It was agreed by the Joint Industry Committee that the Armor Elevator Company 

is in violation of Article IV, Paragraph 2, sub - item "g" of the Standard Agreement by 
the method of pre - assembling the machine to the machine beams and the pre - drilling 
of the governor mounting plate. 

14. Holes Drilled in the Factory for the Mounting of Sight Guards 
shall not be considered a violation of Article IV of the Standard Agreement. The 

installation (and tapping if required), shall be done in the field by Elevator Constructors. 



15. Type M Hoistway Door Track Assembly (Haughton Elevator 
Company) 

It was mutually agreed that the spirator would be removed and that the pre - 
drilling and tapping was covered by Decision #1 of the Joint Industry Committee dated 
December 12, 1963. 

16. Pre - Fastening Booster or Blocking Beams to Machine Beams 
(GeneralElevator Company of Baltimore) 

The Joint Industry Committee finds that General Elevator of Baltimore method of 
pre - fastening booster or blocking beams, as established and shown on Exhibit 'A' 
entitled "Standard Machine Beam Detail with Booster Beam" dated May 7, 1968 is not a 
violation of Article IV. 

17. Dover Leveling Switches 
Dover Leveling Switches, as they are now constructed, are not a violation of the 

Standard Agreement. 

18. Westinghouse and Otis Basement Machines 
Westinrrhouse Basement Twe #28 Geared Machine with deflector sheave 

attached as  per-^^ Sheet 274D andotis Basement Type 16BT machine with attached 
deflector sheave as per sheet 65880 are not in violation of Article IV of the Standard 
Agreement. 

19. Top Emergency Exit Switches (Otis) 
It was agreed that the switch could be removed in the field and remounted. 

20. Otis Integral Hanger 
That the primary function and responsibility of both the Union and the Industry is 

to assure a safe, reliable and workmanlike installation as regard door equipment. The 
employers agree that they cannot object to the dismantling of components if such 
becomes necessary to accomplish this. 

(It continues:) There has been some question on interpretation of this clause, 
therefore, it has been agreed that the application of this decision requires that the 
mechanic - in - charge use his discretion with regard to ranoval of the hanger bar to 
accomplish the stated objective. Management supervisors should not be critical or 
attempt to penalize the mechanic for using such discretion but if he questions the 
decision, it should be adjusted between the Construction Manager and the Local Business 
Representative. 

At the 1954 meeting of the International Executive Board and the Manufacturers' 
Labor Committee, it was mutually agreed that: 

The Executive Board believes that when Article IV, Paragraph 8, that states "NO 
restrictions shall be imposed as to methods, tools, or equipment used was written in the 
Standard Agreement, neither party, at the time, had in mind lethal tools, therefore; we 
believe the members of the International Union have a perfect right to refuse to use 
explosive powered tools. 



21. Cargo Masters 500 ibs. up to 1000 lbs. 
All door assembly units must be removed before installation of car. 
Pre - wiring of Cargo Master to be limited to door and ejector operation. 
Ejector unit must be shipped separately. 
The above conditions apply specifically to the Cargo Master with a capacity of 500 

Ibs. to 1000 lbs. as manufictured by Guilbert, Inc., and are not to be applied to the D/W 
provision of Article IV, Paragraph 3, Item 3, of the Standard Agreement. 

22. Procedure For One Man Pressure Relief Valve Test 
At a meeting of the National Arbitration Committee held on February 8, 1984, at 

the Sheraton B d  Harbour, Bal Harbour, Florida, it was jointly agreed that pressure relief 
valve test work may be performed by one mechanic so long as the following procedure is 
followed: 

Item 1. The elevator must be equipped with a quick release coupling to which a 
pressure gauge could be connected. 

Item 2. The Elevator Constructor mechanic is to be supplied with a temporary run 
button (the cable is to be of a length which would pennit the Elevator Constructor to 
position himself outside of the machine room or the hoistway while performing the test). 

Item 3. With the elevator at the top floor, doors closed, shut off the main line 
disconnect. 

Item 4. Disconnect one wire, which places the elevator on inspection, add one 
jumper on the directional limit, one jumper on the find limit, and connect the temporary 
run button to the appropriate terminals. 

Item 5. Connect the pressure gauge to the quick release coupling. 
Item 6. Put in the main line disconnect and position yourself outside of the 

machine room and/or hoistway and using the temporary run b u t t o ~  run the elevator up 
against the stop ring until you observe (hear) the bypass valve open. 

Item 7. After checking the pressure gauge the mechanic is to open the bottom 
hoistway door and observe the cylinder and pipe for possible damage or leakage. 

Item 8. If damage has occurred it will be repaired in the n o d  manner using a 
repair crew. 

Item 9. The car will then be restored to nonnal service and observed as it runs the 
f ~ s t  few trips. 


